

REQUEST FOR PROPOSAL
"Municipal Solid Waste Treatment Project"

2.2 Revised Schedule of Bidding Process

The GMC would endeavor to adhere to the following schedule: However, GMC may, at its own discretion, revise or extend any of the timelines set-forth in this schedule:

S.No.	Activity/ Stage	Start Date & Time	Expiry Date & Time	Remarks
1.	Publication of RFP	12.12.24	13.01.2025	Can be down loaded from website free of cost
2.	Sale of RFP	07.01.2025	20.01. 2025	During working hours
3.	Physical Submission of Bids (Bid Due Date)	27.01.2025 10.00 a.m.	27.01.2025 up to 02.00 p.m.	1. EMD/ Bid Security Envelope, 2. Technical Bid Envelope 3. Financial Bid Envelope
4.	Open EMD/BS& Technical/PQ bid	28.01.2025 at 2.30 p.m.		Bid Security/EMD Envelope, Technical Bid Envelope
5.	Technical Evaluation	28.01.2025	29.01.25	Technical Bid Envelope
6.	Open Financial/ Price-Bid	28.01.25 subject to completion of technical evaluation		Financial Bid Envelope

2.2.1 The date and time will be binding on all the Bidders. The Bidders are required to examine their eligibility and complete the stage within the stipulated time as per the schedule. Bids submitted without the EMD and Performance Security will be summarily rejected.

2.2.2 The pre-bid meeting will be held on 8th Jan 2025, in the office of Commissioner GMC at Deorali, Gangtok Sikkim. At 14.00 hours.

2.2.3 Any queries relating to Bidding Documents should be addressed to the Commissioner GMC, Deorali, Gangtok before the pre-bid meeting.

2.2.4 Physical hard copy submission of documents mentioned in Clause 2.9, shall be ensured.

2.2.5 Bidders interested in participating in tender shall check his/her eligibility before purchasing the RFP document. Key dates are subject to change, in case of any amendment in schedule due to any reason shall be notified in the website herein before mentioned.


Municipal Commissioner
Gangtok Municipal Corporation